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SIGNIFICANT HEALTH AND SAFETY RISKS
(UNUSUAL AND DIFFICULT TO MANAGE ONLY)
It is assumed that all works will be carried out by a competent contractor
working, where appropriate, to an approved method statement.
In addition to the hazards/risks normally associated with the types of work
detailed on this drawing, note the following:

DO NOT SCALE OFF THIS DRAWING
This scheme is subject to town planning and all other necessary consents.

Dimensions, area and levels where given are only approximate and subject
to site survey. All dimensions are to be checked on site. Any discrepancies
or variations are to be reported to the architect before work commences.
Figured dimensions only are to be taken from this drawing.

This drawing is to be read in conjunction with all relevant consultants and /
or specialists drawings / documents and any discrepancies or variations
are to be reported to the architect before the affected work commences.

Magnetic media does not constitute contract documentation and updates
of this data will occur. These files are current as of the date of issue. Your
use of the content of these files is at your own risk. Reference should
always be made to the hard copy which is superior to the digital format.
Any document produced by yourselves which contains part or all of this
data remains your responsibility and attributed to yourselves. Whilst
Leslie Jones make every effort to ensure that it is scanned for viruses,
we cannot guarantee that it does not contain any.
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E02 BRICKWORK TO RAINSCREEN INTERFACE PERPENDICULAR1
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E02 BRICKWORK TO RAINSCREEN INTERFACE OBTUSE2

FACING BRICKWORK
SPECIFICATION VARIES

THERMAL INSULATION TYPE 02 (F30/155)

BREATHER MEMBRANE (P10/65)

SHEATHING BOARD (G10/150)

SFS SECTION (G10/150)

VCL (P10/60)

PLASTERBOARD SEE DRY LINING DRAWINGS

ALUMINIUM RAINSCREEN (H92/110)

FACING BRICKWORK
SPECIFICATION VARIES

CAVITY BARRIER (F30/891)

METAL BALUSTRADE (L30/550)

ALUMINIUM RAINSCREEN (H92/110)

METAL BALUSTRADE (L30/550)
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